INTERLOCAL AGREEMENT

THIS INTERLOCAL AGREEMENT (Agreement) is made and entered into pursuant to
chapter 39.34 of the Revised Code of Washington, by and between the Port of Longview, a
municipal corporation organized under the laws of the State of Washington (the Port) and
Public Utility District No. 1 of Cowlitz County, Washington, a municipal corporation of the State
of Washington, acting by and through its Board of Commissioners (PUD), on the date shown
below.

RECITALS

1. The Port is developing a major rail expansion project within the Port’s industrial rail
corridor that involves expanding the original two-track system with an adjacent six-track bed in
order to accommodate full-length unit trains and in turn reduce congestion, increase efficiency,
and create economic opportunity (IRCE).

2. The IRCE project is funded in part by the United States Department of
Transportation’s Rebuilding American Infrastructure with Sustainability and Equity (RAISE)
Grant Program. As such, the IRCE project must fulfill the contracting requirements in the United
States Department of Transportation’s General Terms and Conditions Under the Fiscal Year
2021 Rebuilding American Infrastructure with Sustainability and Equity (RAISE) Grant Program:
MARAD Projects.

3. PUD owns, maintains, and provides electrical equipment and services within Cowlitz
County.

4. As part of and to serve the IRCE project, the Port desires to acquire certain electrical
equipment and services from PUD, and the Port and PUD desire to enter into this Agreement to
set forth the terms related to PUD’s provision of electrical equipment to the Port.

5. The IRCE project will allow the PUD to provide additional electrical services pursuant
to its authority under RCW 54.16.040.

AGREEMENT

For and in consideration of the mutual covenants contained in this Agreement, the
parties agree as follows:

1. Effective Date: This Agreement will be effective upon execution by both parties.

2. Purpose: The purpose of this Agreement is to set forth the terms and conditions
1
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under which the Port will acquire the following electric facilities and infrastructure installation
(collectively, the Improvements):

a. County leachate pump electrical infrastructure installation near PUD
poles 73647 and 73648;

b. East end lighting and stormwater lift station electrical infrastructure
installation near PUD poles 73647 and 73648;

C. East end air compressor and lighting electrical infrastructure installation
near PUD poles 73662 and 73663;

d. West end lighting and transformer electrical infrastructure installation —
u/g lines owned by PUD which serve parcel 03153062; and

e. Raise, relocate, and install pole and line work conducted and owned by
the PUD to serve parcels 6152701 and 614990200:
1. One H-frame structure and lower u/g line;
2. Two distribution poles (location south of the H-frame lines in wetiand
area); and
3. Install a guy wire and anchor on an existing pole near the old landfill
building

The above facilities are more particularly described in the Commercial Electrical Service
Applications and other materials attached in Exhibit A (Work).

3. Planning Design/Implementation: The Port will prepare, at its cost, plans, drawings
and specifications for the Work of items 2.a., b., c., and d. above to be approved by PUD. Design
drawings and specifications for item 2.e. are being completed by PUD at the Port’s cost.

4. Construction. The Port will be responsible for coordinating the construction of the
Work for items 2.a., b., c., and d. above, including project documentation and construction
according to the standards required by the RAISE grant. PUD will provide materials, labor and
construction from their power source to the proposed service transformers and meters, at the
Port’s expense. The Port will assume service ownership from the meter and provide the
materials, labor, and construct the Port’s Improvements. PUD will inspect the poles,
conductors, conduits, and other equipment and facilities described in the Work once complete
to ensure proper operation of the electric utilities. PUD will provide material submittals and
certificates of material origin for all materials supplied by PUD and incorporated into the Work.
Material and documentation will be in conformance with the requirements of the RAISE grant
and other federal requirements referred to in Section 14 below.

4875-8876-3354.1



PUD will be responsible for coordinating and completing the construction of the Work
for item 2.e., including project documentation and construction according to the standards
required by the RAISE grant. PUD will inspect the poles, conductors, conduits, and other
equipment and facilities described in the Work once complete to ensure proper operation of
the electric utilities. PUD will provide material submittals and certificates of material origin for
all materials supplied by PUD and incorporated into the Work. Material and documentation will
be in conformance with the requirements of the RAISE grant.

5. Permits. The Port will be responsible for obtaining all required permits and approvals
for the Work at its sole cost.

6. Payment: Pursuant to this Agreement, the Port will pay to PUD the following
estimated sums for the Work, and actual amounts may vary but are estimated as follows:

a. $2,000 for the County leachate pump electrical services — east end;

b. $10,000 for the stormwater lift station and lighting — east end;

c. $19,000 for the air compressor and lighting electrical services-east end;

d. $28,000 for the rail lighting electrical services near Fibre Way — west end;
and

e. $73,000 for labor and materials for the raising, relocating, and installation

to complete the pole and line work.
The Port will pay all sums on or before 30 days after the Port’s receipt of an invoice from PUD.

7. Budget: The payment to the PUD for the Work will not exceed $184,985 except
through an amendment to this Agreement. The Work is estimated to be completed no later
than twenty-four (24) months after start of construction of the IRCE, estimated to begin in
March 2025,

8. Administrators: It is not the intention that a separate legal entity be established to
conduct this cooperative undertaking. Pursuant to RCW 39.34.030(4)(a), the administrators for

administering this Agreement are:

Port of Longview

Kara Metzger

Contracts and Grants Administrator
10 International Way

Longview, WA 98632
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360.425.3305 x 254
kmetzger@portoflongview.com

Public Utility District No. 1 of Cowlitz County
Stacie Pederson

Risk Compliance Manager

961 12™ Ave, PO Box 3007

Longview, WA 98632

360.501.9554

spederson@cowlitzpud.org

9. Real and Personal Property: Any real and personal property affected by this
Agreement will be owned by the Port for the duration and after termination of this Agreement,

except as provided herein.

10. Duration and Termination: The term of this Agreement will expire once the IRCE
project is completed and all amounts due under this Agreement are paid.

11. Indemnification: It is understood and agreed that each party will be responsible for
its own negligence and will, to the extent of its negligence, indemnify and hold harmless the
other party from any and all claims, losses, or causes of action, suits and actions in equity of any
kind. Section 11 of this Agreement will survive the termination of this Agreement.

12. Duty to Submit Agreement to Jurisdictional State Officer or Agency: The
requirements of RCW 39.34.050 do not apply to this Agreement as no State Officer or Agency
has control over the subject matter of this Agreement.

13. Publication: Prior to its entry into force and pursuant to RCW 39.34.040, this
Agreement will be recorded with the County Auditor or published on the respective agencies’
websites.

14. RAISE Grant and other Federal Funding Reguirements: The parties will be
responsible for ensuring the Work complies with the requirements of the RAISE grant and any
related requirements in Exhibit B. The U.S Department of Transportation General Terms and
Conditions Under the Fiscal Year 2021 Rebuilding American Infrastructure with Sustainability
and Equity (RAISE) Grant Program: MARAD Projects dated July 18, 2022, on file at the Port, is
fully incorporated into this Agreement by reference.

In addition, the Work described in this Agreement is required to comply with 23 U.S.C.
313, which prohibits the use of project funds unless steel, iron, and manufactured products
used in the Work are produced in the United States, and The Build America Buy America
("BABA") provisions of the Infrastructure Investment and Jobs Act (“IlJA”) as defined in PL 117-
4
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58, enacted on November 15, 2021. Accordingly, PUD must require it contractors to certify that
it they will comply with the following BABA requirements:

a. All iron and steel used in the Work must be produced in the United States. This means
all manufacturing processes, from the initial melting stage through the application of coatings,
occurred in the United States. Coating includes all processes which protect or enhance the
value of the material to which the coating is applied.

b. All manufactured products used in the Work must be produced in the United States.
This means the manufactured product was manufactured in the United States, and the cost of
the components of the manufactured product that are mined, produced, or manufactured in
the United States is greater than 55% of the total cost of all components of the manufactured
product, unless another standard for determining the minimum amount of domestic content of
the manufactured product has been established under applicable law or regulation.

c. All construction materials must be manufactured in the United States. This means
that all manufacturing processes for the construction material occurred in the United States.
The purpose of this Work is “a project for infrastructure.” PUD acknowledges that iron, steel,
manufactured products, and construction materials used in the Work are subject to the
domestic content procurement preference in this Agreement is not a waiver of that preference.
Foreign made materials will be considered a violation of this agreement and will be rejected.

Signatures on following page
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PUBLIC UTILITY DISTRICT NO. 1 OF
COWLITZ COUNTY, WASHINGTON PORT OF LONGVIEW

# Lance Llﬁick, irector of Engineering Dan Stahl, Chief Executive Officer
Date: A |Lls/eveY Date: A2 2
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Exhibit A
Commercial Electric Service Applications, Estimate and Other Materials Describing the Work
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Industrial Rail Corridor Expansion Project

Port of Longview
PUD Improvements
September 6, 2024

| +EST. 1921+ |

Work to Install New Services

Leachate Pond Pump Service East End $2,000
Stormwater Lift Station and Lighting East End $10,000
Air Compressor and Light Service East End $19,000
Rail Lighting West End (near Fiber Wy) $28,000
Subtotal- New Services $59,000
PUD Work to Raise/Relocate/Install
1 H-frame structure and lower u/g line $40,000
2 Distribution Poles (location south of H-
frame transmission lines in wetland area) $25,000
~Guy Wire and Anchor on Pole near Ex Landfill
Building $8,000
Subtotal- Raise/Relocate/Install $73,000
Subtotal- PreContingency $132,000
Contingency (30%) $39,600
Subtotal - Estimate of Bid $171,600
Washington State Sales Tax (7.8%) $13,385
Total Estimate of Probable Cost (2024$) $184,985
Total IRCE PUD Improvements $184,985
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. ; ‘ ! Cowlitz PUD Use Only
LocationNo.

Cowlitz PUD Customer Mo.
961 12" Avenue PO Box 3007 Y o —

. ate Application Fee Paid
Longview, WA 98632 Date Received

New Services (360) 501-9546 By
WA Toll Free (800) 631-1131

newservice@cowlitzpud.org

COMMERCIAL ELECTRICAL SERVICE APPLICATION

* NOTE* A non-refundable Application Fee is required and the Commercial Electrical Service

Application Requirements on page two must be met before your application can be accepted.

Customer Information:

Name(s) PORT OF LONGVIEW, Lisa Hendriksen o Home Phone No. o

Work Phone 360-430-1855 Message Phone E-Mail Address Ihendriksen@portoflongview.com
Mailing Address 10 International Way _ City Longview -
State WA Zip Code 98632 Social Security Number(s) / o
Date of Birth / Drivers License# / o
Employer(s) B /

Builder/Electrical Contractor Not yet selected Phone No.

I am interested in financial incentives available from the PUD for energy efficiency: lighting, ref., HVAC etc. 0 YesO No

Site Information:

Service Address No address assigned Detailed Directions to Site: work near PUD poles 73647 & 73648
City & Zip Code_ Longview, WA

Subdivision Name

Parcel/ Lot No(s). 61524 Nearest Cross Street  between Dike Road and Industrial Way,
west of SR 432

Load Information:

Service Tvpe: [@ Commercial/Industrial [ Apartment Complex [0 Shop O Other

Building Size Sq. Ft. Type of Business No. of Employees Business Hrs/Wk

Service Entrance: Size 200 Amps Type: Bl SC O CT O Switchgear Voltage 480 /277 Phase: 1 1PH [& 3PH

Tvpe of Heat: O Electric O Gas O Propane [ Other: NA
Total Electrical Load in KW:

New Existing Voltage Phase
Lighting KW Kw o
Outlets Kw Kw
Heating KwW KW -
Cooking Kw KW B
Water Heater Kw KW —
Air Conditioning Kw Kw S
Largest Motor 10 HP HP 480 3
Remaining Motors HP HP B -

List other types of loads in KW:

Total Connected Load 12 KW  Estimated Total Demand 15 KW
Page 1 of 2



Additional Information:

Approximate Date Permanent Service Required

Temporary Service:
O Yes E No

@ Underground O Overhead
Note: Temporary service will be disconnected upon connection of permanent service unless otherwise requested.

Additional remarks including temporary loads in (kw) and any future load requirements

Commercial Electrical Service Application Requirements

[0 A non-refundable $100 application fee is required.
[ Service Address obtained from your local governmental agency and posted at the site.
[X] Electrical One Line Diagram, including size, type, and number of secondary conductors.

X Electrical Load Breakdown, including voltage required, identify both single phase and three phase load requirements
in terms of horsepower and/or kilowatts. Identify the largest motor and all remaining motors with their respective load
requirements.

Xl Total Load Summary, including total connected load and estimated total demand.

[J Switchgear Diagram (if applicable), including manufacturer, size (amps), and type of switchgear, CT bus bar and
enclosure dimensions.

[J Land Ownership Details, including a copy of your title report, recorded warranty deed, or real estate contract; a copy
of your assessor’s map and/or survey, or short plat, and the name and address of the person(s) authorized to sign
easement documents.

X Site Plan, including all buildings, parking areas, sidewalks, other utilities, retaining walls, fences, landscaping, and the
proposed transformer and metering location.

Note: Any deviation from the electrical design, once established, may result in incurring additional costs for redesign and
construction may be delayed. It is the customer’s responsibility to provide all the necessary PUD requirements and
specifications to subcontractors.

I affirm that the above information is correct to the best of my knowledge. I have met the above Commercial Electrical
Service Application Requirements.

Loz A oncridkasn 2824

Signature Date

Signature Date
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COWL,T_ZJ
) Cowlitz PUD Use Only

Location No.

Cowlitz PUD i“s“’mf&N"-
961 12" Avenue PO Box 3007 ccountfvo.___________

. Date Application Fee Paid B
Longview, WA 98632 Date Received

New Services (360) 501-9546 By T
WA Toll Free (800) 631-1131

newservice@cowlitzpud.org

COMMERCIAL ELECTRICAL SERVICE APPLICATION

* NOTE* A non-refundable Application Fee is required and the Commercial Electrical Service

Application Reguirements on page two must be met before your application can be accepted.

Customer Information:

Name(s) PORT OF LONGVIEW, Lisa Hendriksen ~ Home Phone No.

Work Phone 360-430-1855 Message Phone ~ E-Mail Address Ihendriksen@portoflongview.com
Mailing Address 10 International Way R City

State WA Zip Code 98632  Social Security Number(s) - /

Date of Birth A Drivers License # a /

Employer(s) / -

Builder/Electrical Contractor Not yet selected Phone No.

I am interested in financial incentives available from the PUD for energy efficiency: lighting, ref., HVAC etc. 0 Yes No

Site Information:

Service Address No address assigned Detailed Directions to Site: work near PUD poles 73647 & 73648
City & Zip Code Lonaview, WA

Subdivision Name

Parcel/ Lot No(s). 61524 Nearest Cross Street  btw Dike Road and Industrial Way,
west of SR 432

Load Information:

Service Tvpe: Commercial/Industrial [  Apartment Complex O Shop [0 Other

Building Size Sq. Ft.  Type of Business No. of Employees Business Hrs/Wk

Service Entrance: Size 200 Amps Type: € SC O CT O Switchgear Voltage480 /277 Phase: 0 1PH [ 3PH

Tyvpe of Heat: [0 Electric O Gas [O Propane 0O Other:
Total Electrical Load in KW:

New Existing Voltage Phase
Lighting KwW KW -
Outlets 2 KW KW 120 1
Heating KW Kw
Cooking KW Kw S
Water Heater Kw KW B
Air Conditioning Kw KwW :
Largest Motor 25 HP HP 480 B
Remaining Motors 28 HP HP 480 -

List other types of loads in KW:

Total Connected Load 55 KW Estimated Total Demand 61.25 KW
Page 1 of 2



Additional Information:

Approximate Date Permanent Service Required

Temporary Service:
@ Yes O No
Underground O Overhead

Note: Temporary service will be disconnected upon connection of permanent service unless otherwise requested.

Additional remarks including temporary loads in (kw) and any future load requirements

Commercial Electrical Service Application Requirements

[ ] A non-refundable $100 application fee is required.
[] Service Address obtained from your local governmental agency and posted at the site.
Electrical One Line Diagram, including size, type, and number of secondary conductors.

[X] Electrical Load Breakdown, including voltage required, identify both single phase and three phase load requirements
in terms of horsepower and/or kilowatts. Identify the largest motor and all remaining motors with their respective load
requirements.

(Xl Total Load Summary, including total connected load and estimated total demand.

(] Switchgear Diagram (if applicable), including manufacturer, size (amps), and type of switchgear, CT bus bar and
enclosure dimensions.

{71 Land Ownership Details, including a copy of your title report, recorded warranty deed, or real estate contract; a copy
of your assessor’s map and/or survey, or short plat, and the name and address of the person(s) authorized to sign
easement documents.

[Z Site Plan, including all buildings, parking areas, sidewalks, other utilities, retaining walls, fences, landscaping, and the
proposed transformer and metering location.

Note: Any deviation from the electrical design, once established, may result in incurring additional costs for redesign and
construction may be delayed. It is the customer’s responsibility to provide all the necessary PUD requirements and
specifications to subcontractors.

1 affirm that the above information is correct to the best of my knowledge. I have met the above Commercial Electrical
Service Application Requirements.

3 7/5_/2021

Signature I Date

Signature - Date

Page 2 of 2
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COWLITZ

Blel

Vh ' Cowlitz PUD Use Only
Location No.

Cowlitz PUD Customer No.

th Account No.
Igf):lgl\?ievljv\?\;lxz 8P 62 2B ox 3007 Date Application Fee Paid

: Date Received
New Services (360) 501-9546 By

WA Toll Free (800) 631-1131 =——— =

newservice@cowlitzpud.org

COMMERCIAL ELECTRICAL SERVICE APPLICATION

* NOTE* A non-refundable Application Fee is required and the Commercial Electrical Service

Application Requirements on page two must be met before your application can be accepted.

Customer Information:

Name(s) PORT OF LONGVIEW, Lisa Hendriksen Home Phone No. ]
Work Phone 360-430-1855 _ Message Phone E-Mail Address |hendriksen@portoflongview.com
Mailing Address 10 International Way City -

State WA Zip Code 98632  Social Security Number(s) /

Date of Birth / ~ Drivers License # /

Employer(s) I A

Buildet/Electrical Contractor _Not yet selected Phone No.

I am interested in financial incentives available from the PUD for energy efficiency: lighting, ref., HVACete. 0 YesO No

Site Information:

Service Address No address assigned B Detailed Directions to Site: work near PUD poles 73662 & 73663
City & Zip Code _Longview, WA

Subdivision Name

Parcel/ Lot No(s). 61524 ] - Nearest Cross Street Ptw Dike Road and Industrial Way,
west of SR 432

Load Information:

Service Type: [E Commercial/Industrial [1 Apartment Complex [ Shop O Other

Building Size Sq. Ft. Type of Business No. of Employees Business Hrs/Wk

Service Entrance: Size 400 Amps Type: O SC [ CT [ Switchgear Voltage 480 / 277 Phase: 1 1PH [ 3PH

Type of Heat: DO Electric O Gas DO Propane & Other: N/A
Total Electrical Load in KW:

New Existing Voltage Phase
Lighting 6 KW KW 480 3 B
Qutlets 2 KW KW 120 1
Heating Kw Kw a
Cooking KW KW
Water Heater KW KW —
Air Conditioning KW KW -
Largest Motor 50 Hr HP 480 3
Remaining Motors 70 HP HP 480 __;3
List other types of loads in KW: 6 kW 240 1

Total Connected Load 134 KW  Estimated Total Demand 146.5 KW
Page 1 of 2



Additional Information:

Approximate Date Permanent Service Required

Temporary Service:
E Yes O No

@ Underground B Overhead
Note: Temporary service will be disconnected upon connection of permanent service unless otherwise requested.

Additional remarks including temporary loads in (kw) and any future load requirements

Commercial Electrical Service Application Requirements

[J A non-refundable $100 application fee is required.
[ Service Address obtained from your local governmental agency and posted at the site.
X] Electrical One Line Diagram, including size, type, and number of secondary conductors.

X} Electrical Load Breakdown, including voltage required, identify both single phase and three phase load requirements
in terms of horsepower and/or kilowatts. Identify the largest motor and all remaining motors with their respective load

requirements.
Total Load Summary, including total connected load and estimated total demand.

[] Switchgear Diagram (if applicable), including manufacturer, size (amps), and type of switchgear, CT bus bar and
enclosure dimensions.

[1 Land Ownership Details, including a copy of your title report, recorded warranty deed, or real estate contract; a copy
of your assessor’s map and/or survey, or short plat, and the name and address of the person(s) authorized to sign

easement documents.

Site Plan, including all buildings, parking areas, sidewalks, other utilities, retaining walls, fences, landscaping, and the
proposed transformer and metering location.

Note: Any deviation from the electrical design, once established, may result in incurring additional costs for redesign and
construction may be delayed. It is the customer’s responsibility to provide all the necessary PUD requirements and
specifications to subcontractors.

1 affirm that the above information is correct to the best of my knowledge. I have met the above Commercial Electrical

Service Application Requirements.
(. i%i(fé _ 7/5/2023

Signature / Date
Signature_ o - o Date

Page 2 of 2



138 %06 AMVYNINITINd

‘Q3LVY 0Z-SH FIORANVH £X.CXT 3QN0Yd ©
‘QLVd 0Z-5H JTOHANYH ¥X.¥%y 300U @)

"HOLMS =TV NV
FIOHONVH NIIMITE ‘Ta¥dS INO ‘LNOYID KOLMS-TVY
N0 HUM INO 'SUNGNOD 1 (2) OML 2auodd (B

“3UYAS NG LYY HOLMS-TVY
3NO HUM 3INO 'SUNANOD .2 (2) OML 3auodd ()

“TI0dLHN
ONY 3T0HONYH NI3NUIS ‘IuvdS INO ‘LNDYIO
ONILHOM 3NO HUM 3NO ‘SUNONOD .1 (2) oML 3aioud (D

3yvds INO "LINONID
ONLHOT 3NG HUM 3INO ‘SLINONOD .T () OML 30A0Y4 ()

"SRIVAS
OML ‘LNOHID HOLMS-TNY 3NO HLM NO 'NNOMID
ONUHIT HUM 3NO SLNGNOD .2 (¥) ¥n04 3anoNd (§)

‘SIUVdS
OML ‘SLINDYID HOLMS—TIYY OML HLM INO 'LINONID
ONLLHIN HUM 3NO !SUNANGD ,Z {¥) 8nod 3amoud ()

‘SAVdS
OML "SUNJYID HOUMS—TIVY 33UHL HUM INO 'LNDXID
ONILHOIM HLA 3NO 'SUNONOD 2 (¥) ¥n04 3akoyd (&)

‘SRIVAS
OML ‘SLNDYID HOLMS—TVY HAO HLW 3NO ‘LINJNID
ONLLHOM HLA 3NO ‘SHNANOD ,Z (¥) BNO4 3A1K0Nd (B)

'STIVAS OML "SUNJUID

HOLIMS=TVY LHOI3 HUM 3NO 'SLADNID INLHOM
OML HLM 3NO 'SUNANOD 2 (¥) ¥n0d4 3amodd (1)

S3LON AIAIA

'S3ZS
ANV SINNOD 3dIM H04 Z13 NO WWIOWMG 3NN-3NO 335 ¥

SHIU QIZINVATYO 40
d0L ¥3IAO ONY SIOVANNS WAAW 33043 TV INvd ‘€

“ISIMYIHLO JALON SSITNN
T3S QIZINVATYO 03ddIiI-LOH 38 TIVHS IuvMauvH
ONLINMOW ¥3HIO ONV SMIHSYA “SINN 'S(108 TV 2

“ISIMHIHLO Q3ION
SSTINN NOUVIEYS ¥3LdY GIZINVATYO 03ddi0 LOH
39 TIVHS TINNYHD T33US GINN04 GNY T3dus3ant Tv L

S3LON TVH3IN3O

r )
T aNz 1sv3 B o e TSR [y
.qm NV'1d ONILHOIT ANY HOSSIHINOD HIV MIIADNDT v peots i
"ON_INmvHa | VoL 13 = S = 2
720z 91 030 awva] | Sxdanomo || V4193 — 30 1404 NI STVDORSY .—:—.&V g
e NOISNVJX3 HOQINN0D Tival TYRLLSNANI === e NOOH d
1700081708 197084 | GVS e M3IIAONOT 40 LHOd | osr _ JJ B
"_m
5
= SiN
NVY1d A3H
oy

133405 HOMI T

ONILKOM ONV_SHOSSINANOD ¥V TVH - QNYA iSV3

NV1d 31IS TVYIRLOIT3 LSV

NOILYLS 1417 JLYHOVYI
ALNNQD ZLINTMOD ONILSIXE OL 3DIAEES
TIYORULDAT ANNOHDHIANN IWACH

ANIOd NOLLOINNOD AN

30IAYIS 'SHINIOLSNVHL A
A3LNNOKW 370d ALILN —\ //
\ O\
SI0HINGD B \ ./
3NV ONILHOI ONY " / \
HOSSIUIROD HIV / / //
A \

als M(JD._._NU Oh moSzmm

IYIISLIFTA ANNOUOUIANN DNLLSIXI |/ b’
-

ll'll'll,ll,ll

mqu..le SFL-Sd
q— “‘I mzNN lllll —_——
\arlIlJ_ Illllliwi ELS L

£ 5d 5

- |

.e.hwuﬁﬁll..u,..]l“.W..JEE..-.LL-_-‘.J_-‘-.‘-L‘.N | “ 7 ___ /

WOMAL . |

11738 OL vIHV _

wdgg g - (202 "IS Aon payoyd

Lnofoy Anodor 08



138 %06 AUVNIWIMINd

&

anaoLf ofe 0,1

TONLAIIR
dm 149 §~|\\%

YAIS1 Hdl

‘noz1 /avz-oay
(3-0dn)
YIAINIO-UMd—ININ

anoef ‘o/tde o
T TINVA TONINOD
(3un1ng) TINVG T0UNOD
%z .

I@ﬂu e
m.l_uu.ﬁn M

{dh1) anooLF aNoad “0/zfc ‘0T

‘afe 0.2

4
1

T - bl =
| o ° a ° ___ iy
| zivos u o v v v vz v vor v vz v i v st v oSt v U o
: I [ 1 | I 1 I [ I !
) % !
|
quw 7T ! ﬁq . - o
00U 3OS | I | oL oS
§ﬁww\ﬁm o IRl e e - ALZT/MOBY
LO3NNOISID A3SM “ Ea%m_w_.hm.mﬁm
X WON Lo fT—-=
aNo/naN o/ 1
N/ L3N “TRON009(E) e — -
of 'vie .z 700 B m(a|\|_|_:x = N3 134 508
S B VILIM MN-L ONY
(xesddo) 7%9 o} x5t V LT €672 OISN3 ¥id
NLT/OS-POLY'TY === SIHONI_LIXEPXY
ya¥0og T T 'INIEVO LD
AN
and

- b
i m e ovos|| NOILVLS L4171 ALNNOD '8 ON3 LSV3 = — !_ﬁ — B I, w3
= _ WV¥OVId SNIT-ENO = i : 7 @ MIIADNDT  vorowo-semeows Ty
2 ¥ mal 0N WY VoLO3TI i 3TN g e 2
ZZ0Z 91 930 Awva|  SxQwwme || f i 4l 30 1804 ONI'SILVIDOSSY B
NAOHS S¥ mwas|__avS_wosaa|| NOISNVJX3 HOQIIIOD VY TVIILSNGNI ] - A .ue% « NODAH 13 i3
L0081 7o 133054 | 8YS_wwvao) | MIIADNOT 40 1HO0d NOKW3Y 8 | uvo [ o - 5!
5§
2
i
SHLLHON ONY SHOSSTHINOD HIY vy = Qv 1SV3 g
WVHSVIa aNM-3NO g
anost ez _
13/51-5a $3/11-5d
HOLNS TV p\vﬁ.@ HOLNS VY
73/5§1-5d ? ¥3/11-5d
HOLNS vy p\qmw.@ HOLAS TV
93/11-8d €3/11-5d NOLLOINNOD (dHOS)
HOLINS T H HOLIS vl ¥OSSIUANO] HY
(38nung)
£3/11-8d 93/11-54 e
:o:nm v :uE\,m ey AT
NOULYLS-L41] S| NOLIINNGD (dHOS)
AVHOVET AINNDD INUHON  ONLHOM
ZUWOY ONUSHA LOINNOD 3 anoolf o1fz HOSSIUANOD Y
HIA0D 3¢ nﬂ&l I‘WL Mu EL]
ISN-NI=TUHM HUM VS 3,4




COWL TZ l £,
Cowlitz PUD Use Only

Location No._

Cowlitz PUD Customer No.

th Account No.
961 12. Avenue PO Box 3007 Date Application Fee Paid
Longview, WA 98632 Date Received -
New Services (360) 501-9546 By -

WA Toll Free (800) 631-1131 —

newservice@cowlitzpud.org

COMMERCIAL ELECTRICAL SERVICE APPLICATION

* NOTE* A non-refundable Application Fee is required and the Commercial Electrical Service

Application Requirements on page two must be met before your application can be accepted.

Customer Information:

Name(s) PORT OF LONGVIEW, Lisa Hendriksen Home Phone No.

Work Phone 360-430-1855  Message Phone E-Mail Address _|hendriksen@portoflongview.com
Mailing Address 10 International Way City

State. WA Zip Code 98632 __ Social Security Number(s) /_

Date of Birth /  Drivers License # /

Employer(s) /o -
Builder/Electrical Contractor  Not yet selected Phone No.

I am interested in financial incentives available from the PUD for energy efficiency: lighting, ref., HVACetc. 0 YesO No

Site Information:

Service Address No address assigned Detailed Directions to Site:  U/g lines owned by PUD which serve
City & Zip Code__Longview, WA u/g lines owned by PUD which serve parcel 03153062

Subdivision Name

Parcel/ Lot No(s). 03153061 B Nearest Cross Street  Columbia Blvd & Fibre Way

Load Information:

Service Type: [ Commercial/Industrial [0 Apartment Complex [0 Shop O Other

Building Size Sq.Ft. Type of Business No. of Employees Business Hrs/Wk

Service Entrance: Size 100 Amps Type: @ SC O CT 0O Switchgear Voltage480 /277 Phase: O 1PH [E 3PH

Type of Heat: O Electric O Gas O Propane [ Other: N/A
Total Electrical Load in KW:

New Existing Yoltage Phase

Lighting 45 KW KW 480 3
Outlets 4 KW KW 120 1
Heating KW KW

Cooking KW Kw

Water Heater KW Kw

Air Conditioning KW Kw - o
Largest Motor HP HP

Remaining Motors HP HP _

List other types of loads in KW:

Total Connected Load 8.5 KW  Estimated Total Demand 9.6 KW
Page 1 of 2



Additional Information:

Approximate Date Permanent Service Required

Temporary Service:
M Yes O No

Underground O Overhead
Note: Temporary service will be disconnected upon connection of permanent service unless otherwise requested.

Additional remarks including temporary loads in (kw) and any future load requirements

Commercial Electrical Service Application Requirements

[J A non-refundable $100 application fee is required.
[ Service Address obtained from your local governmental agency and posted at the site.
[X] Electrical One Line Diagram, including size, type, and number of secondary conductors.

[X] Electrical Load Breakdown, including voltage required, identify both single phase and three phase load requirements
in terms of horsepower and/or kilowatts. Identify the largest motor and all remaining motors with their respective load
requirements.

X Total Load Summary, including total connected load and estimated total demand.

[ Switchgear Diagram (if applicable), including manufacturer, size (amps), and type of switchgear, CT bus bar and
enclosure dimensions.

[] Land Ownership Details, including a copy of your title report, recorded warranty deed, or real estate contract; a copy
of your assessor’s map and/or survey, or short plat, and the name and address of the person(s) authorized to sign
easement documents.

Site Plan, including all buildings, parking areas, sidewalks, other utilities, retaining walls, fences, landscaping, and the
proposed fransformer and metering location.

Note: Any deviation firom the electrical design, once established, may result in incurring additional costs for redesign and
construction may be delayed. It is the customer’s responsibility to provide all the necessary PUD requirements and
specifications to subcontractors.

1 affirm that the above information is correct to the best of my knowledge. 1 have met the above Commercial Electrical
Service Application Requirements.

re 7/5/2023

Signature . 7 Date

Signature Date

Page 2 of 2
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Exhibit B
US Department of Transportation General Terms and Conditions under the Fiscal Year 2021
Rebuilding American Infrastructure with Sustainability and Quity (RAISE) Grant Program:
MARAD Projects

4875-8876-3354.1



U.S. DEPARTMENT OF TRANSPORTATION
GENERAL TERMS AND CONDITIONS UNDER THE
FISCAL YEAR 2021 REBUILDING AMERICAN INFRASTRUCTURE WITH

SUSTAINABILITY AND EQUITY (RAISE) GRANT PROGRAM:
MARAD PROJECTS

Revision date: July 18, 2022
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GENERAL TERMS AND CONDITIONS

The Consolidated Appropriations Act, 2021, Pub. L. No. 116-260 (Dec. 27, 2020)
appropriated funds to the United States Department of Transportation (the “USDOT”’) under the
heading “National Infrastructure Investments.” The funds are available to provide Federal
financial assistance for surface transportation infrastructure projects that will have a significant
local or regional impact. The USDOT program administering those funds is the RAISE grant
program.

The USDOT published a “Notice of Funding Opportunity for the Department of
Transportation’s National Infrastructure Investments (i.e., the Rebuilding American
Infrastructure With Sustainability and Equity (RAISE) Grant Program) Under the Consolidated
Appropriations Act, 2021,” 86 Fed. Reg. 21,794 (April 23, 2021) (the “NOFO™) to solicit
applications for Federal financial assistance.

These general terms and conditions are incorporated by reference in a project-specific
agreement under the fiscal year 2021 RAISE grant program. Articles 1-7 are in the project-
specific portion of the agreement. The term “Recipient” is defined in the project-specific portion
of the agreement. Attachments A through G are project-specific attachments.

ARTICLE 8
PURPOSE

8.1  Purpose. The purpose of this award is to advance capital investments in surface
transportation infrastructure that will have a significant local or regional impact. The
parties will accomplish that purpose by achieving the following objectives:

(1) timely completing the Project; and

2) ensuring that this award does not substitute for non-Federal investment in the
Project, except as proposed in the Technical Application, as modified by section
3.3 and Attachment B.

ARTICLE 9
USDOT ROLE

9.1 Division of USDOT Responsibilities.
(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall

administration of the RAISE grant program, the approval of this agreement, and any
modifications to this agreement under section 22.1.
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(b) The Maritime Administration (“MARAD”") will administer this agreement on behalf of

9.2

10.1

10.2

the USDOT. In this agreement, the “Administering Operating Administration” means
MARAD.

USDOT Program Contacts.

Robert Bouchard

Director, Office of Port Infrastructure Development
DOT — Maritime Administration

1200 New Jersey Avenue, SE

Washington, DC 20590

MAR-510

W21-308

Mailstop 3

(202) 366-5076

robert.bouchard@dot.gov

and

OST RAISE Grants Coordinator

United States Department of Transportation
Office of the Secretary

1200 New Jersey Avenue SE

Room Wg4-227

Washington, DC 20590

(202) 366-8914

RAISEGrants(@dot.gov

ARTICLE 10
RECIPIENT ROLE
Statements on the Project. The Recipient states that:

(1) all material statements of fact in the Technical Application were accurate when
that application was submitted; and

(2) Attachment D documents all material changes in the information contained in that
application.

Statements on Authority and Capacity. The Recipient states that:
(1) it has the authority to receive Federal financial assistance under this agreement;

(2) it has the legal authority to complete the Project;
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(3) it has the capacity, including institutional, managerial, and financial capacity, to
comply with its obligations under this agreement;

(4)  not less than the difference between the “Total Eligible Project Cost” and the
“RAISE Grant Amount” listed in section 3.3 are committed to fund the Project;

5) it has sufficient funds available to ensure that infrastructure completed or
improved under this agreement will be operated and maintained in compliance
with this agreement and applicable Federal law; and

(6) the individual executing this agreement on behalf of the Recipient has authority to
enter this agreement and make the statements in this article 10 and in section 25.7
on behalf of the Recipient.

10.3 USDOT Reliance. The Recipient acknowledges that:

(1)  the USDOT relied on statements of fact in the Technical Application to select the
Project to receive this award;

(2)  the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the
terms of the NOFO;

(3)  the USDOT relied on statements of fact in both the Technical Application and this
agreement to establish the terms of this agreement; and

(4)  the USDOT’s selection of the Project to receive this award prevented awards
under the NOFO to other eligible applicants.

10.4 Project Delivery.
(2) The Recipient shall complete the Project under the terms of this agreement.

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

10.5 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers
necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.

(b) The Recipient shall act, in a manner acceptable to the USDOT, to promptly to acquire,

extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.
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10.6

11.1

11.2

11.3

114

12.1

12.2

12.3

Notification of Changes to Key Personnel. The Recipient shall notify all USDOT
representatives who are identified in section 5.4 in writing within 30 calendar days of any
change in key personnel who are identified in section 5.3.

ARTICLE 11
AWARD AMOUNT, OBLIGATION, AND TIME PERIODS

Federal Award Amount The USDOT hereby awards a RAISE Grant to the Recipient in
the amount listed in section 2.2 as the RAISE Grant Amount.

Federal Obligation. This agreement obligates for the budget period the amount listed in
section 2.2 as the RAISE Grant Amount.

Budget Period. The budget period for this award begins on the date of this agreement
and ends on the budget period end date that is listed in section 2.3. In this agreement,
“budget period” is used as defined at 2 C.F.R. 200.1.

Period of Performance. The period of performance for this award begins on the date of
this agreement and ends on the period of performance end date that is listed in section
2.3. In this agreement, “period of performance” is used as defined at 2 C.F.R. 200.1.

ARTICLE 12
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

Notification Requirement. The Recipient shall notify all USDOT representatives who
are identified in section 5.4 in writing within 30 calendar days of any change in
circumstances or commitments that adversely affect the Recipient’s plan to complete the
Project. In that notification, the Recipient shall describe the change and what actions the
Recipient has taken or plans to take to ensure completion of the Project. This notification
requirement under this section 12.1 is separate from any requirements under this article
12 that the Recipient request modification of this agreement.

Statement of Work Changes. If the Project’s activities differ from the statement of work
that is described in section 3.1 and Attachment A, then the Recipient shall request a
modification of this agreement to update section 3.1 and Attachment A.

Schedule Changes. If one or more of the following conditions are satisfied, then the
Recipient shall request a modification of this agreement to update the relevant dates:

) a substantial completion date for the Project or a component of the Project is
listed in section 3.2 and the Recipient’s estimate for that milestone changes to a
date that is more than six months after the date listed in section 3.2;
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(2) a schedule change would require the budget period to continue after the budget
period end date listed in section 2.3; or

3) a schedule change would require the period of performance to continue after the
period of performance end date listed in section 2.3.

For other schedule changes, the Recipient shall request a modification of this agreement
unless the USDOT has consented, in writing consistent with the Administering Operating
Administration’s requirements, to the change.

12.4 Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and

2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) The Recipient shall request a modification of this agreement to update section 3.3 and
Attachment B if, in comparing the Project’s budget to the amounts listed in section 3.3:

0)) the “Non-Federal Funds” amount decreases; or
2) the “Total Eligible Project Cost” amount decreases.

(c) For budget changes that are not identified in section 12.4(b), the Recipient shall request a
modification of this agreement to update section 3.3 and Attachment B unless the
USDOT has consented, in writing consistent with the Administering Operating
Administration’s requirements, to the change.

(d) If the actual eligible project costs are less than the “Total Eligible Project Cost” that is
listed in section 3.3, then the Recipient may propose to the USDOT, in writing consistent
with the Administering Operating Administration’s requirements, specific additional
activities that are within the scope of this award, as defined in sections 8.1 and 3.1, and
that the Recipient could complete with the difference between the “Total Eligible Project
Cost” that is listed in section 3.3 and the actual eligible project costs.

(e) If the actual eligible project costs are less than the “Total Eligible Project Cost” that is
listed in section 3.3 and either the Recipient does not make a proposal under section
12.4(d) or the USDOT does not accept the Recipient’s proposal under section 12.4(d),
then:

(1) in a request under section 12.4(b), the Recipient shall reduce the Federal Share by
the difference between the “Total Eligible Project Cost” that is listed in section
3.3 and the actual eligible project costs; and
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12.5

13.1

13.2

13.3

14.1

(2)  if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the “RAISE Grant Amount” and
the “Other Federal Funds™ amounts that are listed in section 3.3.

The Recipient acknowledges that amounts that are required to be refunded under section
12.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect
under 2 C.F.R. 200.346 and the Federal Claims Collection Standards (31 C.F.R. parts
900-999).

USDOT Acceptance of Changes. The USDOT may accept or reject modifications
requested under this article 12, and in doing so may elect to consider only the interests of
the RAISE grant program and the USDOT. The Recipient acknowledges that requesting a
modification under this article 12 does not amend, modify, or supplement this agreement
unless the USDOT accepts that modification request and the parties modify this
agreement under section 22.1.

ARTICLE 13
GENERAL REPORTING TERMS

Report Submission. The Recipient shall send all reports required by this agreement to all
USDOT contacts who are listed in section 5.4 and all USDOT contacts who are listed in
section 9.2.

Alternative Reporting Methods. The Administering Operating Administration may
establish processes for the Recipient to submit reports required by this agreement,
including electronic submission processes. If the Recipient is notified of those processes
in writing, the Recipient shall use the processes required by the Administering Operating
Administration.

Paperwork Reduction Act Notice. Under 5 C.F.R. 1320.6, the Recipient is not required
to respond to a collection of information that does not display a currently valid control
number issued by the Office of Management and Budget (the “OMB”). Collections of
information conducted under this agreement are approved under OMB Control No. 2105-
0563.

ARTICLE 14
PROGRESS AND FINANCIAL REPORTING

Quarterly Project Progress Reports and Recertifications. On or before the 20th day of
the first month of each calendar year quarter and until the end of the budget period, the
Recipient shall submit to the USDOT a Quarterly Project Progress Report and
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14.2

15.1

15.2

Recertification in the format and with the content described in exhibit C. If the date of
this agreement is in the final month of a calendar year quarter, then the Recipient shall
submit the first Quarterly Project Progress Report and Recertification in the second
calendar year quarter that begins after the date of this agreement.

Final Progress Reports and Financial Information. No later than 120 days after the
end of the budget period, the Recipient shall submit

(D a Final Project Progress Report and Recertification in the format and with the
content described in exhibit C for each Quarterly Project Progress Report and
Recertification, including a final Federal Financial Report (SF-425); and

(2) any other information required under the Administering Operating
Administration’s award closeout procedures.

ARTICLE 15
PERFORMANCE REPORTING

Baseline Performance Measurement. If the Capital-Planning Designation in section 2.5
is “Capital,” then:

(1) the Recipient shall collect data for each performance measure that is identified in
the Performance Measure Table in Attachment C, accurate as of the Baseline
Measurement Date that is identified in Attachment C; and

2) on or before the Baseline Report Date that is stated in Attachment C, the
Recipient shall submit a Baseline Performance Measurement Report that contains
the data collected under this section 15.1 and a detailed description of the data
sources, assumptions, variability, and estimated levels of precision for each
performance measure that is identified in the Performance Measure Table in
Attachment C.

Post-construction Performance Measurement. If the Capital-Planning Designation in
section 2.5 is “Capital,” then

(O for each performance measure that is identified in the Performance Measure Table
in Attachment C with quarterly measurement frequency, for each of 12
consecutive calendar quarters, beginning with the first calendar quarter that
begins after the Project substantial completion date, at least once during the
quarter, the Recipient shall collect data for that performance measure;

2) for each performance measure that is identified in the Performance Measure Table
in Attachment C with annual measurement frequency, the Recipient shall collect
data for that performance measure on at least three separate occasions: (i) once
during the four consecutive calendar quarters that begin after the Project
substantial completion date; (i) once during the fourth calendar quarter after the
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16.1

first collection; and (iii) once during the eighth calendar quarter after the first
collection; and

(3) not later than January 31 of each year that follows a calendar year during which
data was collected under this section 15.2, the Recipient shall submit to the
USDOT a Post-construction Performance Measurement Report containing the
data collected under this section 15.2 in the previous calendar year and stating the
dates when the data was collected.

If an external factor significantly affects the value of a performance measure collected
under this section 15.2, then the Recipient shall identify that external factor in the Post-
construction Performance Measurement Report and discuss its influence on the
performance measure.

Project Outcomes Report. If the Capital-Planning Designation in section 2.5 is
“Capital,” then the Recipient shall submit to the USDOT, not later than January 31 of the
year that follows the final calendar year during which data was collected under section
15.2, a Project Outcomes Report that contains:

(1) a narrative discussion detailing project successes and the influence of external
factors on project expectations;

2) all baseline and post-construction performance measurement data that the
Recipient reported in the Baseline Performance Measurement Report and the
Post-construction Performance Measurement Reports; and

3) an ex post examination of project effectiveness relative to the baseline data that
the Recipient reported in the Baseline Performance Measurement Report.

ARTICLE 16
NONCOMPLIANCE AND REMEDIES

Noncompliance Determinations.

(a) If the USDOT determines that the Recipient may have failed to comply with the United

States Constitution, Federal law, or the terms and conditions of this agreement, the
USDOT may notify the Recipient of a proposed determination of noncompliance. For the
notice to be effective, it must be written and the USDOT must include an explanation of
the nature of the noncompliance, describe a remedy, state whether that remedy is
proposed or effective at an already determined date, and describe the process through and
form in which the Recipient may respond to the notice.

(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under

section 16.1(a), the Recipient may, not later than 7 calendar days after the notice, respond
to that notice in the form and through the process described in that notice. In its response,
the Recipient may:
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(1) accept the remedy;
(2) acknowledge the noncompliance, but propose an alternative remedy; or
(3) dispute the noncompliance.

To dispute the noncompliance, the Recipient must include in its response documentation
or other information supporting the Recipient’s compliance.

(¢) The USDOT may make a final determination of noncompliance only:
D after considering the Recipient’s response under section 16.1(b); or

2) if the Recipient fails to respond under section 16.1(b), after the time for that
response has passed.

(d) To make a final determination of noncompliance, the USDOT must provide a notice to
the Recipient that states the bases for that determination.

16.2 Remedies.

(a) If the USDOT makes a final determination of noncompliance under section 16.1, the
USDOT may impose a remedy, including:

(1) additional conditions on the award;

(2)  any remedy permitted under 2 C.F.R. 200.339-200.340, including withholding of
payments; disallowance of previously reimbursed costs, requiring refunds from
the Recipient to USDOT; suspension or termination of the award; or suspension
and disbarment under 2 C.F.R. part 180; or

3) any other remedy legally available,

(b) To impose a remedy, the USDOT must provide a written notice to the Recipient that
describes the remedy, but the USDOT may make the remedy effective before the
Recipient receives that notice.

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a
remedy, including all remedies described in section 16.2(a), before making a final
determination of noncompliance under section 16.1. If it does so, then the notice provided
under section 16.1(d) must also state whether the remedy imposed will continue, be
rescinded, or modified.

(d) In imposing a remedy under this section 16.2 or making a public interest determination
under section 16.2(c), the USDOT may elect to consider the interests of only the
USDOT.

(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to
refund to the USDOT due to a remedy under this section 16.2 constitute a debt to the
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Federal Government that the USDOT may collect under 2 C.F.R. 200.346 and the
Federal Claims Collection Standards (31 C.F.R. parts 900-999).

16.3  Other Oversight Entities. Nothing in this article 16 limits any party’s authority to report
activity under this agreement to the United States Department of Transportation Inspector
General or other appropriate oversight entities.

ARTICLE 17
AGREEMENT TERMINATION

17.1 USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement
if any of the following occurs:

(1)

@)

(3)

“4)

&)

(6)

the Recipient fails to obtain or provide any non-RAISE Grant contribution or
alternatives approved by the USDOT as provided in this agreement and consistent
with article 3;

a construction start date for the Project or a component of the Project is listed in
section 3.2 and the Recipient fails to meet that milestone by six months after the
date listed in section 3.2;

a substantial completion date for the Project or a component of the Project is
listed in section 3.2 and the Recipient fails to meet that milestone by six months
after the date listed in section 3.2;

the Recipient fails to meet a milestone listed in section 4.1 by the deadline date
listed 1n that section for that milestone;

the Recipient fails to comply with the terms and conditions of this agreement,
including a material failure to comply with the schedule in section 3.2 even if it is
beyond the reasonable control of the Recipient; or,

the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only
the interests of the USDOT.

(c) This section 17.1 does not limit the USDOT’s ability to terminate this agreement as a
remedy under section 16.2.

(d) The Recipient may request that the USDOT terminate the agreement under this section

17.1.
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17.2  Closeout Termination.
(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the
Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should
occur no later than one year after the end of the period of performance.

17.3 Post-Termination Adjustments. The Recipient acknowledges that under 2 C.F.R.
200.345-200.346, termination of the agreement does not extinguish the USDOT’s
authority to disallow costs, including costs that USDOT reimbursed before termination,
and recover funds from the Recipient.

17.4 Non-Terminating Events.

(a) The end of the budget period described under section 11.3 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(b) The end of the period of performance described under section 11.4 does not terminate
this agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 21.2 does not terminate this agreement or the
Recipient’s obligations under this agreement.

17.5 Other Remedies. The termination authority under this article 17 supplements and does

not limit the USDOT’s remedial authority under article 16 or 2 C.F.R. part 200, including
2 C.F.R. 200.339-200.340.

ARTICLE 18
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS
18.1 Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under
subawards and contracts, to ensure:

(1) that those activities comply with this agreement; and

2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the
activities of the subrecipient in compliance with 2 C.F.R. 200.332(d).

(¢) The Recipient shall retain records relevant to the award as required under 2 C.F.R.
200.334.
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18.2

Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount

and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 18.2(a) in

accordance with a financial management system that meets the requirements of 2 C.F.R.
200.301-200.303 and 2 C.F.R. 200 subpart F and will facilitate an effective audit in
accordance with 31 U.S.C. 7501-7506.

(c) The Recipient shall separately identify expenditures under the fiscal year 2021 RAISE

18.3

18.4

19.1

19.2

grants program in financial records required for audits under 31 U.S.C. 7501-7506.
Specifically, the Recipient shall:

1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2021 in
the program name; and

2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC, including
“FY 20217 in column ¢ (“Additional Award Identification”).

Internal Controls. The Recipient shall establish and maintain internal controls as
required under 2 C.F.R. 200.303.

USDOT Record Access. The USDOT may access Recipient records related to this award
under 2 C.F.R. 200.337.

ARTICLE 19
CONTRACTING AND SUBAWARDS

Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000
for work on the Project that involves labor, provisions establishing minimum rates of
wages, to be predetermined by the United States Secretary of Labor, in accordance with
the Davis-Bacon Act, 40 U.S.C. 3141-3148, or 23 U.S.C. 113, as applicable, that
contractors shall pay to skilled and unskilled labor, and such minimum rates shall be
stated in the invitation for bids and shall be included in proposals or bids for the work.

Buy America.

(a) For the purpose of the award term at exhibit B, term B.5, the Project is “a project for

infrastructure.” The Recipient acknowledges that iron, steel, manufactured products, and
construction materials used in the Project are subject to the domestic content procurement
preference in that award term and this agreement is not a waiver of that preference.
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(b) If the Recipient uses iron, steel, manufactured products, or construction materials that are

not produced in the United States in violation of the award term at exhibit B, term B.5,
the USDOT may disallow and deny reimbursement of costs incurred by the Recipient and
take other remedial actions under article 16 and 2 C.F.R. 200.339-200.340.

(¢) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the

19.3

194

19.5

19.6

19.7

19.8

Recipient should, to the greatest extent practicable under this award, provide a preference
for the purchase, acquisition, or use of goods, products, or materials produced in the
United States. The Recipient shall include the requirements of 2 C.F.R. 200.322 in all
subawards including all contracts and purchase orders for work or products under this
award.

Small and Disadvantaged Business Requirements. If any funds under this award are
administered by or through a State Department of Transportation, the Recipient shall
expend those funds in compliance with the requirements at 49 C.F.R. part 26
(“Participation by disadvantaged business enterprises in Department of Transportation
financial assistance programs”). The Recipient shall expend all other funds under this
award in compliance with the requirements at 2 C.F.R. 200.321 (“Contracting with small
and minority businesses, women’s business enterprises, and labor surplus area firms™).

Engineering and Design Services. The Recipient shall award each contract or sub-
contract for program management, construction management, planning studies, feasibility
studies, architectural services, preliminary engineering, design, engineering, surveying,
mapping, or related services with respect to the project in the same manner that a contract
for architectural and engineering services is negotiated under the Brooks Act, 40 U.S.C.
1101-1104, or an equivalent qualifications-based requirement prescribed for or by the
Recipient and approved in writing by the USDOT.

Foreign Market Restrictions. The Recipient shall not allow funds provided under this
award to be used to fund the use of any product or service of a foreign country during the
period in which such foreign country is listed by the United States Trade Representative
as denying fair and equitable market opportunities for products and suppliers of the
United States in procurement and construction.

Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2
C.F.R. 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining
certain telecommunications and video surveillance services or equipment under this
award.

Pass-through Entity Responsibilities. If the Recipient makes a subaward under this
award, the Recipient shall comply with the requirements on pass-through entities under 2
C.F.R. parts 200 and 1201, including 2 C.F.R. 200.331-200.333.

Subaward and Contract Authorization. [Reserved]
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20.1

20.2

20.3

ARTICLE 20
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

Limitation of Federal Award Amount. Under this award, the USDOT shall not provide
funding greater than the amount obligated under section 11.2. The Recipient
acknowledges that USDOT is not liable for payments exceeding that amount, and the
Recipient shall not request reimbursement of costs exceeding that amount.

Projects Costs. This award is subject to the cost principles at 2 C.F.R. 200 subpart E,
including provisions on determining allocable costs and determining allowable costs.

Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the budget

period.

(b) The Recipient shall not charge to this award costs that were incurred before the date of

20.4

20.5

20.6

this agreement unless those costs are identified in Attachment E and would have been
allowable if incurred during the budget period. This limitation applies to pre-award costs
under 2 C.F.R. 200.458. This agreement hereby terminates and supersedes any previous
USDOT approval for the Recipient to incur costs under this award for the Project.
Attachment E is the exclusive USDOT approval of costs incurred before the date of this
agreement.

Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts,
including initiating litigation, if necessary, to recover Federal funds if the USDOT
determines, after consultation with the Recipient, that those funds have been spent
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under
this award. The Recipient shall not enter a settlement or other final position, in court or
otherwise, involving the recovery of funds under the award unless approved in advance in
writing by the USDOT.

Unexpended Federal Funds. Any Federal funds that are awarded at section 11.1 but not
expended on allocable, allowable costs remain the property of the United States.

Timing of Payments to the Recipient.

(a) Reimbursement is the payment method for the RAISE grant program.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered

20.7

into an obligation for that cost.

Payment Method.

(a) If the USDOT Payment System identified in section 6.1 is “Delphi eInvoicing System,”

then the Recipient shall complete all applicable forms and attach supporting documents,
including the SF 270, in Delphi eInvoicing System, which is on-line and paperless, to
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request reimbursement. To obtain the latest version of these standard forms, visit
https://www.grants.gov/forms/post-award-reporting-forms.html/. The Recipient shall
review the training on using Delphi eInvoicing System before submitting a request for
reimbursement. To guide the Recipient when reviewing this training, the USDOT
provides the following additional information, which may change after execution of this
agreement:

(1)  The Recipient may access the training from the USDOT “Delphi eInvoicing
System” webpage at htips://einvoice.esc.gov. The training is linked under the
heading “Grantee Training.” The Recipient should click on “Grantee Training” to
access the training.

(2) A username and password are not required to access the on-line training. It is
currently available, will be accessible 24/7, and will take approximately 10
minutes to review.

3) Once the above referenced training has been reviewed, Recipients must request
and complete the External User Access Request form. Recipients can request the
External User Access Request form by sending an email to a Grants/Contracting
Officer who is identified in sections 5.4 or 9.2. A request to establish access will
be sent once the External User Access Request form is received.

(b) The USDOT may deny a payment request that is not submitted using the method
identified in this section 20.7.

20.8 Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6.1 is “Delphi elnvoicing System,”
then when requesting reimbursement of costs incurred or credit for cost share incurred,
the Recipient shall electronically submit and attach the SF 270 (Request for Advance or
Reimbursement), shall identify the Federal share and the Recipient’s share of costs, and
shall submit supporting cost detail to clearly document all costs incurred. As supporting
cost detail, the Recipient shall include a detailed breakout of all costs incurred, including
direct labor, indirect costs, other direct costs, and travel.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does
not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

20.9 Reimbursement Request Timing and Frequency.

(a) If the USDOT Payment System identified in section 6.1 is “Delphi elnvoicing System,”
the Recipient shall request reimbursement of a cost incurred as soon as practicable after
incurring that cost. If the Recipient requests reimbursement for a cost more than 180 days
after that cost was incurred, the USDOT may deny the request for being untimely.

(b) If the USDOT Payment System identified in section 6.1 is “Delphi elnvoicing System,”
then the Recipient shall not request reimbursement more frequently than monthly.
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ARTICLE 21
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY

21.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later
than the earlier of (1) 120 days after the end of the period of performance or (2) the
statutory funds cancellation date identified in section 21.2.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 C.F.R. 200.344-200.346.

21.2 Funds Cancellation. Outstanding FY 2021 RAISE Grant balances are canceled by
statute after September 30, 2029, and are then unavailable for any purpose, including
adjustments.

ARTICLE 22
AGREEMENT MODIFICATIONS

22.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement
by mutual agreement in writing signed by the USDOT and the Recipient. Either party
may request to amend, modify, or supplement this agreement by written notice to the
other party.

22.2 Unilateral Contact Modifications.

(a) The Recipient may update the contacts who are listed in section 5.2 by written notice to
all of the USDOT contacts who are listed in sections 5.4 and 9.2.

(b) The USDOT may update the contacts who are listed in sections 5.4 and 9.2 by written
notice to all of the Recipient contacts who are listed in section 5.2.

22.3 USDOT Unilateral Modifications.

(a) The USDOT may unilaterally modify this agreement to comply with Federal law,
including the Program Statute.

(b) To unilaterally modify this agreement under this section 22.3, the USDOT must provide a
notice to the Recipient that includes a description of the modification and state the date
that the modification is effective.

22.4 Other Modifications. The parties shall not amend, modify, or supplement this agreement
except as permitted under sections 22.1, 22.2, or 22.3. If an amendment, modification, or
supplement is not permitted under section 22.1, not permitted under section 22.2, and not
permitted under section 22.3, it is void.
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ARTICLE 23
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE

23.1 Climate Change and Environmental Justice. Consistent with Executive Order 14008,
“Tackling the Climate Crisis at Home and Abroad” (Jan. 27, 2021), Attachment F
documents the consideration of climate change and environmental justice impacts of the
Project.

ARTICLE 24
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY

24.1 Racial Equity and Barriers to Opportunity. Consistent with Executive Order 13985,
“Advancing Racial Equity and Support for Underserved Communities Through the
Federal Government” (Jan. 20, 2021), Attachment G documents activities related to the
Project to improve racial equity and reduce barriers to opportunity.

ARTICLE 25
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL
POLICY REQUIREMENTS

25.1 Uniform Administrative Requirements for Federal Awards. The Recipient shall
comply with the obligations on non-Federal entities under 2 C.F.R. parts 200 and 1201.

25.2 Federal Law and Public Policy Requirements.

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the
United States Constitution, Federal law, and statutory and public policy requirements:
including but not limited to, those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.

(b) The failure of this agreement to expressly identify Federal law applicable to the Recipient
or activities under this agreement does not make that law inapplicable.

25.3 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.

25.4 History of Performance. Under 2 C.F.R 200.206, any Federal awarding agency may
consider the Recipient’s performance under this agreement, when evaluating the risks of
making a future Federal financial assistance award to the Recipient.
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25.5 Whistleblower Protection.

(a) The Recipient acknowledges that it is a “grantee” within the scope of 41 U.S.C. 4712,
which prohibits the Recipient from taking certain actions against an employee for certain
disclosures of information that the employee reasonably believes are evidence of gross
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law
related this this award.

(b) The Recipient shall inform its employees in writing of the rights and remedies provided
under 41 U.S.C. 4712, in the predominant native language of the workforce.

25.6 External Award Terms and Obligations.

(a) In addition to this document and the contents described in article 30, this agreement
includes the following additional terms as integral parts:

(1)

@)

3)
4

Appendix A to 2 C.F.R. part 25: System for Award Management and Universal
Identifier Requirements;

Appendix A to 2 C.F.R. part 170: Reporting Subawards and Executive
Compensation;

2 C.F.R 175.15(b): Trafficking in Persons; and

Appendix XII to 2 C.F.R. part 200: Award Term and Condition for Recipient
Integrity and Performance Matters.

(b) The Recipient shall comply with:

25.7

ey
)

3)

Q)

49 C.F.R. part 20: New Restrictions on Lobbying;

49 C.F.R. part 21: Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964;

49 C.F.R. part 27: Nondiscrimination on the Basis of Disability in Programs or
Activities Receiving Federal Financial Assistance; and

Subpart B of 49 C.F.R. part 32: Governmentwide Requirements for Drug-free
Workplace (Financial Assistance).

Incorporated Certifications. The Recipient makes the statements in the following
certifications, which are incorporated by reference:

(D

Appendix A to 49 CFR part 20 (Certification Regarding Lobbying).
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ARTICLE 26
ASSIGNMENT

26.1 Assignment Prohibited. The Recipient shall not transfer to any other entity any
discretion granted under this agreement, any right to satisfy a condition under this
agreement, any remedy under this agreement, or any obligation imposed under this
agreement.

ARTICLE 27
WAIVER

27.1 Waivers.

(a) A waiver granted by USDOT under this agreement will not be effective unless it is in
writing and signed by an authorized representative of USDOT.

(b) A waiver granted by USDOT under this agreement on one occasion will not operate as a
waiver on other occasions.

(c) If USDOT fails to require strict performance of a provision of this agreement, fails to
exercise a remedy for a breach of this agreement, or fails to reject a payment during a
breach of this agreement, that failure does not constitute a waiver of that provision or
breach.

ARTICLE 28
ADDITIONAL TERMS AND CONDITIONS

28.1 Effect of Urban or Rural Designation. Based on information that the Recipient
provided to the USDOT, including the Technical Application, at section 2.4 this
agreement designates this award as an urban award or a rural award, as defined in the
NOFO. The Recipient shall comply with the requirements that accompany that
designation on minimum award size, geographic location, and cost sharing.

28.2 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any
damage to property or any injury to persons that may arise from, or be incident to,
performance or compliance with this agreement.

28.3 Relocation and Real Property Acquisition.
(a) To the greatest extent practicable under State law, the Recipient shall comply with the

land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property
owners for necessary expenses as specified in that subpart.
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(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D-E.

(¢) The Recipient shall make available to displaced persons, within a reasonable period of
time prior to displacement, comparable replacement dwellings in accordance with 49
C.F.R. 24 subpart E.

28.4 Equipment Disposition.

(a) In accordance with 2 C.F.R. 200.313 and 1201.313, if the Recipient or a subrecipient
acquires equipment under this award, then when that equipment is no longer needed for
the Project:

(D if the entity that acquired the equipment is a State or a subrecipient of a State, that
entity shall dispose of that equipment in accordance with State laws and
procedures; and

2) if the entity that acquired the equipment is neither a State nor a subrecipient of a
State, that entity shall request disposition instructions from the Administering
Operating Administration.

(b) In accordance with 2 C.F.R. 200.443(d), the distribution of the proceeds from the
disposition of equipment must be made in accordance with 2 C.F.R. 200.313-200.316
and 2 C.F.R. 1201.313.

(c) The Recipient shall ensure compliance with this section 28.4 for all tiers of subawards
under this award.

ARTICLE 29
MANDATORY AWARD INFORMATION
29.1 Information Contained in a Federal Award. For 2 C.F.R. 200.211:

(1) the “Federal Award Date” is the date of this agreement, as defined under section
31.2;

2) the “Assistance Listings Number” is 20.933 and the “Assistance Listings Title” is
“National Infrastructure Investments”; and

3) this award is not for research and development.
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30.1

30.2

30.3

30.4

30.5

ARTICLE 30
CONSTRUCTION AND DEFINITIONS

Attachments. This agreement includes the following attachments as integral parts:

Attachment A Statement of Work

Attachment B Estimated Project Budget

Attachment C Performance Measurement Information
Attachment D Changes from Application

Attachment E Approved Pre-Award Costs

Attachment F Climate Change and Environmental Justice Impacts
Attachment G Racial Equity and Barriers to Opportunity

Exhibits. The following exhibits, which are located in the document titled “Exhibits to

MARAD Grant Agreements Under the Fiscal Year 2021 RAISE Grant Program,” dated
July 18, 2022, and available at http://go.usa.gov/xSWp2, are part of this agreement.

Exhibit A Applicable Federal Laws and Regulations

Exhibit B Additional Standard Terms

Exhibit C Quarterly Project Progress Reports and Recertifications: Format and
Content

Construction. If a provision in the exhibits or the attachments conflicts with a provision
in articles 1-31, then the provision in articles 1-31 prevails. If a provision in the
attachments conflicts with a provision in the exhibits, then the provision in the
attachments prevails.

Integration. This agreement constitutes the entire agreement of the parties relating to the
RAISE grant program and awards under that program and supersedes any previous
agreements, oral or written, relating to the RAISE grant program and awards under that
program.

Definitions. In this agreement, the following definitions apply:

“Program Statute” means the statutory text under the heading “Department of
Transportation—Office of the Secretary—National Infrastructure Investments” in title I
of division L of the Consolidated Appropriations Act, 2021, Pub. L. No. 116-260 (Dec.
27, 2020), and all other provisions of that act that apply to amounts appropriated under
that heading.

“Project” means the project proposed in the Technical Application, as modified by the
negotiated provisions of this agreement, including article 3 and Attachments A-E.

“RAISE Grant” means an award of funds that were made available under the NOFO.
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31.1

31.2

“Technical Application” means the application identified in section 2.1, including
Standard Form 424 and all information and attachments submitted with that form through
Grants.gov.

ARTICLE 31
AGREEMENT EXECUTION AND EFFECTIVE DATE

Counterparts. This agreement may be executed in counterparts, which constitute one
document. The parties intend each countersigned original to have identical legal effect.

Effective Date. The agreement will become effective when all parties have signed it. The
date of this agreement will be the date this agreement is signed by the last party to sign it.
This instrument constitutes a RAISE Grant when the USDOT’s authorized representative
signs it.
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