

## **Addendum – 1/19/2010**

Several questions were brought up at the 1/15/2010 site meeting that Port staff could not answer at that time. Below are the answers to those questions.

Question: Is there unswitched power at the light poles in the areas toured?

Answer: Some of the light poles have switched power others do not. The successful vendor will be able to work with the Port of Longview electricians to get the appropriate power needed for the project; i.e. the Port will provide power to the access points and cameras.

Question: Has there been “good faith” asbestos evaluations done on Port buildings?

Answer: We have had very few done outside of projects. The successful vendor will be able to work with Port staff on any issues concerning asbestos. Vendor must identify locations where facility access is required so that the Port may perform any needed surveys before materials are disturbed, and remove or protect any asbestos at the Port's cost.

Question: What time was needed on the UPS as outlined in 2.2-1 item #8?

Answer: 4 hours

In addition, several potential vendors could not make the 1/15/2010 site meeting and have asked about another site tour date. There will be another site tour scheduled for Tuesday, January 26<sup>th</sup> at 9am.